TYPICAL BUSINESS ENTRANCE DETAIL DURING CONSTRUCTION
(ACCESS TO BUSINESSES AT ALL TIMES DURING CONSTRUCTION,
SEE SPECIAL PROVISIONS FOR STAGED TRAFFIC CONTROL)

REMOQVED BY WATER BLASTING / VACUUM RECCVERY AND PAYED FOR AT
THE UNIT PRICE PER SQUARE FOOT / SQUARE METER FOR "PAVEMENT
MARKING REMOVAL™ (SECTION 783, STANDARD SPECIFICATIONS).

WORK ZONE PAVEMENT MARKING REMOVAL ALONG DIRKSEN PKWY. FROM
STA. 166+55.00 TO 172+67.26 {ENGLISH) AND STA. 5+210.414 TO 5+2580.000
(METRIC) SHALL BE REMOVED BY WATER BLASTING / VACUUM RECOVERY
AND PAYED FOR AT THE UNIT PRICE PER SQUARE FOCT/ SQUARE METER FOR
"WORK ZONE PAVEMENT MARKING REMOVAL™ (SECTION 703, STANDARD
SPECIFICATIONS).

THE CONTRACTOR SHALL MAINTAIN ALL TEMPORARY PAVEMENT MARKINGS
THROUGHOQUT THE CONSTRUCTION STAGES OF THIS PROJECT.

ACCESS TO ALL BUSINESS AND RESIDENTIAL PROPERTIES 8HALL BE PRESERVED
DURING ALL STAGES OF PROPOSED CONSTRUCTION WiTH APPROPRIATE
SIGNAGE FOR BUSINESS ENTRANCES POSTED.

REFER TO THE SPECIAL PROVISIONS AND HIGHWAY STANDARD 701602-06
FOR SIDE ROAD CLOSURE DURING ALL STAGES OF CONSTRUCTION.
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BIKE LANE TAPER o NOTES: \,\_\
L22m (47-077 70 4.18m 5 -0 REFER TO HIGHWAY STANDARD 701602-08 FOR THE PLACEMENT
STA. 54250.0 70 STA. 54267.7 OF TRAFFIC CONTROL SIGNING DURING CONSTRUCTION,
PAINT SHALL BE USED FOR TEMPORARY PAVEMENT STRIPING AT:
- THE INSIDE LEFT TURN LANE FOR EASTBOUND CLEARILAKE AVE, ONTCQ
NORTHBOUND DIRKSEN PKWY.
- ALONG DIRKSEN PKWY., FROM STA. 166+55.00 TO 172+67.26 {ENGLISH)
AND STA, 54210414 TO 5+250.000 {METRIC)
EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH WORK ZONE
TRAFFIC CONTROL ALONG DIRKSEN PKWY. FROM STA, 166+55.00 TO
172+67.26 (ENGLISH) AND STA. 5+210.414 TO 54250.000 (METRIC) SHALL BE « DESIGNATES WORK ZONE AREA
DURING STAGE 1 CONSTRUCTION
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